

SECTION 02 41 26 {16095}

SELECTIVE ELECTRICAL DEMOLITION

{MINOR ELECTRICAL DEMOLITION}

This section includes basic methods for demolition and repair of disrupted existing electrical work.

This section includes performance, proprietary, and descriptive type specifications. Edit to avoid conflicting requirements.

Contact the CSRF Support Center at supportcenter@csrf.org to submit comments or suggestions for improvements to this specification. Visit the SPECTEXT web site at www.spectext.com for current product announcements.

PART 1 GENERAL

1.1 SUMMARY

A. Section Includes:

1. Removal of existing electrical equipment, wiring, and conduit in areas to be remodeled; removal of designated construction; dismantling, cutting and alterations for completion of the Work.
2. Disposal of materials.
3. Storage of removed materials.
4. Identification of utilities.
5. Salvaged items.
6. Protection of items to remain [as scheduled at end of section] [as indicated on Drawings].
7. Relocate existing equipment to accommodate construction.

B. Related Sections:

1. Section 02 41 16 - Structure Demolition: Demolition of utilities and other underground items.
2. Section 02 41 19 - Selective Structure Demolition: Removal of designated building equipment and construction.
3. Section 08 31 13 - Access Doors and Frames: Execution requirements for access doors and panels specified by this section.

C. Related Sections:

1. Section 02221 - Building Demolition: Demolition of utilities and other underground items.
2. Section 02225 - Minor Demolition For Remodeling: Removal of designated building equipment and construction.
3. Section 08310 - Access Doors and Panels: Execution requirements for access doors and panels specified by this section.

1.2 SUBMITTALS

Only request submittals needed to verify compliance with Project requirements.

- A. Section 01 33 00 - Submittal Procedures {01330 - Submittal Procedures}: Requirements for submittals.
- B. Shop Drawings: Indicate [demolition] [and] [removal sequence and location of salvageable items]; location and construction of temporary work. Describe demolition removal procedures and schedule.

1.3 CLOSEOUT SUBMITTALS

- A. Section 01 70 00 - Execution and Closeout Requirements {01700 - Execution Requirements}: Requirements for submittals.
- B. Project Record Documents: Record actual locations of capped [utilities] [conduits and equipment abandoned in place,] [_____], and [_____].

1.4 QUALITY ASSURANCE

- A. Perform Work in accordance with [[State] [Municipality] of [_____] [Highways] [Public Work's] standard.]

1.5 PRE-INSTALLATION MEETINGS

- A. Section 01 30 00 - Administrative Requirements {01300 - Administrative Requirements}: Pre-installation meeting.
- B. Convene minimum [one] [_____] week prior to commencing work of this section.

1.6 SEQUENCING

- A. Section 01 10 00 - Summary {01100 - Summary}: Requirements for sequencing.
- B. Sequence work in the following order:
 - 1. [_____].
 - 2. [_____].
 - 3. [_____].

1.7 SCHEDULING

- A. Section [01 30 00 - Administrative Requirements {01300 - Administrative Requirements}] [01 32 16 - Construction Progress Schedule {01323 - Network Analysis Schedules}]: Requirements for scheduling.
- B. Schedule work to coincide with [new construction] [_____].